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1. GENERAL 

In these OPERATIONAL PROVISIONS the following words, terms and expressions shall have 

the following meaning:  

TERMS DEFINITIONS 

CALIPER REPORT Means a report in the form set forth in Annex 6 to be prepared by 

the CONTRACTOR pursuant to the performance of the CALIPER 

RUN, which shall include, inter alia, data with respect to the specific 

location in the PIPELINE of any dent detected by the CALIPER 

TOOL, including with respect to the ovality, depth and dimension of 

obstruction in such area. Furthermore, the CALIPER REPORT 

shall include any and all other information of any obstacles, which 

the CONTRACTOR deems might interfere with the MFL RUN.  

CALIPER TOOL 

 

 

Means a tool which conforms with the requirements of the 

TECHNICAL VOLUMES and the POF SPECIFICATIONS which 

form a part thereof, which may be used by the CONTRACTOR in 

accordance with Clause 7.7 hereof, in addition to the GAUGE 

PLATE PIG as may be required, in order to investigate whether the 

PIPELINES are affected by dents, buckles, bore restrictions etc., 

and thus to ensure free passage for the MFL TOOL through the 

PIPELINE/S. The launch of the CALIPER TOOL through the 

PIPELINE/S shall be referred to as a “CALIPER RUN”.   

CLEANING PIG 

 

 

COMMENCEMENT ORDER 

 

Means a tool which conforms with the TECHNICAL VOLUMES and 

the POF SPECIFICATIONS which form a part thereof, to be used 

by the CONTRACTOR in accordance with Clause 7.6 hereof, for 

the cleaning of the PIPELINES.  

Means an order issued by the COMPANY to the CONTRACTOR, 

in the form set forth in ANNEX 4 hereof, subject to and in 

accordance with Clause 7.1 hereof, ordering the CONTRACTOR 

to begin the performance of the SERVICES at the SITE, at the date 

set forth therein, subject to the receipt by the COMPANY of all of 

the necessary approvals and permits required by any applicable 

law and/or all governmental directives and instructions and to the 

fulfilment by the CONTRACTOR, of all of its obligations as required 

hereunder prior to the commencement of the SERVICES, as 

detailed under the TECHNICAL VOLUMNES and the CONTRACT. 

The COMMENCEMENT ORDER may be modified by the 

COMPANY in accordance with Clause 7 hereof. 

CONTRACTOR’S 

DESIGNATED AREA 

Means an area in the SITE surrounding, at the proximity of the 

launching and receiving station, to be designated by the 

COMPANY for the usage of the CONTRACTOR'S personnel who 

will be performing the SERVICES and anybody on its behalf, and 
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for the storage of the CONTRACTOR'S SERVICES related 

equipment.  

CONTRACTOR'S 

EQUIPMENT 

Means the INSPECTION TOOLS, a special vehicle with a crane 

(used for loading and unloading of INSPECTION TOOLS), 

machines, appliances, computers and electronic equipment, and/or 

any other materials or material of whatsoever nature, with which 

the CONTRACTOR shall execute the SERVICES hereunder and 

which shall conform with the TECHNICAL VOLUMES and with the 

OPERATIONS PROCEDURES.  

DATA SUFFICIENCY 

CERTIFICATE 

Means a certificate in the form set forth in Annex 7 to be provided 

to the COMPANY by the CONTRACTOR in accordance with 

Clause 7.10.3, in which the CONTRACTOR shall warrant and 

certify that the PIPELINE'S conditions during the performance of 

the SERVICES were in full conformity with the conditions agreed 

upon in accordance herein, and with the TECHNICAL VOLUMES 

and that the CONTRACTOR has obtained and stored all  DATA  

which is required for the completion of the FINAL REPORT in 

accordance with the  TECHNICAL VOLUMES.  

DEMOBILIZATION Means the final demobilization of the CONTRACTOR'S 

EQUIPMENT and personnel from the SITE, which shall be subject 

to obtaining the COMPANY’S express written approval in respect 

thereto. 

FINAL  ACCEPTANCE 

CERTIFICATE  

Means the certificate to be issued by the COMPANY or by the 

COMPANY'S REPRESENTATIVE to the CONTRACTOR in 

accordance with Clause 16 hereof and in the form attached hereto 

as Annex 9.  

GAUGE PLATE PIG Means a tool which conforms with the requirements of the 

TECHNICAL VOLUMES  and the POF SPECIFICATIONS which 

form a part thereof, to be used by the CONTRACTOR in 

accordance with Clause 7.7 hereof, in order to confirm geometrical 

integrity of the internal part of the PIPELINE/S and thus ensure the 

free passage of the MFL TOOL through the PIPELINE/S. 
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INS Means an Internal Navigation System mapping tool, which 

conforms with the TECHNICAL VOLUMES and the POF 

SPECIFICATIONS, which form a part thereof, which may be used 

by the CONTRACTOR in accordance with Clause 7.9 hereof, to 

determine the x, y, z coordinates. The INS may be used during 

each RUN, together with any of the INSPECTION TOOLS. 

INSPECTION TOOLS Shall mean the CLEANING PIGS, the GAUGE PLATE PIG, the 

CALIPER TOOL, the MFL TOOL, the TFI and the INS.  

MAGNETIC FLUX LEAKAGE 

(MFL) TOOL 

Means a tool which conforms with the TECHNICAL VOLUMES  

and the POF SPECIFICATIONS which form a part thereof, to be 

used by the CONTRACTOR, in accordance with Clause 7.8  in 

order to conduct, inter alia, a metal loss survey of the PIPELINE/S 

in order to achieve full detection and sizing accuracy for metal loss 

features in the body of the PIPELINE/S, including but not limited to: 

General Metal Loss, Pitting, and Axial Grooving Circumferential (as 

such terms are defined in the TECHNICAL VOLUMES).  

MOBILIZATION Means the initial mobilization of CONTRACTOR’S EQUIPMENT 

and personnel to the SITE (where the SERVICES are to be 

performed in accordance herein). 

OPERATION PROCEDURES Means the set of orders provided by the CONTRACTOR to the 

COMPANY and agreed upon thereby, in accordance with Clause 4 

hereof0, which shall be annexed hereto as Annex 2, regarding the 

operation of the SYSTEM while launching and receiving the 

INSPECTION TOOLS, including, but not limited to, with respect to 

the opening and closing of the valves in the SYSTEM, as required 

in order to complete a safe and successful launching and receiving 

of any of the INSPECTION TOOLS.   

PIPELINES CONDITIONS 

CERTIFICATE 

Means a certificate in the form set forth in Annex 3 to be provided 

by the CONTRACTOR to the COMPANY in accordance with 

Clause 6 hereof. 

QUALITY ASSURANCE 

CERTIFICATE 

Means a quality assurance certificate to be submitted by the 

CONTRACTOR to the COMPANY with respect to each of the 

INSPECTION TOOLS and any other equipment as per the 

COMPANY'S request. 
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RUN  Means the launching of any of the INSPECTION TOOLS at one 

end of the PIPELINE and receiving of such INSPECTION TOOL at 

the other end of the PIPELINE.   

RUN CERTIFICATE Means a certificate in the form set forth in Annex 5, to be provided 

by the CONTRACTOR to the COMPANY after the performance of 

each RUN with any of the INSPECTION TOOLS through the 

PIPELINE/S, certifying the successful completion thereof in 

accordance with the CONTRACT, including with the TECHNICAL 

VOLUMES and the OPERATIONS PROCEDURES and confirming 

that no parts and/or components of such INSPECTION TOOL have 

become dismantled or unattached there-from throughout the RUN.  

SITE  Means the launching and receiving stations and any parts of the 

PIPELINES where the SERVICES are to be performed in 

accordance herewith, including the CONTRACTOR’S 

DESIGNATED AREA and any other area used by the 

CONTRACTOR for the purposes of the SERVICES, including 

without limitation any other area defined by the COMPANY for the 

purposes of the CONTRACT. 

TEST OF INSPECTION 

TOOLS  

 

Means test/s of the INSPECTION TOOLS to be conducted by the 

CONTRACTOR, as required by and in accordance with the 

TECHNICAL VOLUMES, which shall include, inter alia, quality 

assurance tests, ensuring that the INSPECTION TOOLS are intact, 

calibrated, conform with the requirements of the TECHNICAL 

VOLUMES and with the best international industry practice. In the 

event that any test of the INSPECTION TOOLS is conducted by 

the CONTRACTOR at the SITE, then such test will only be 

conducted at the presence of the ENGINEER.  

TEST OF INSPECTION 

TOOLS CERTIFICATE 

Means a certificate in the form set forth in Annex 8 hereof, to be 

provided to the COMPANY by the CONTRACTOR with respect to 

each of the TESTS OF INSPECTION TOOLS conducted by the 

CONTRACTOR. 

TECHNICAL VOLUMES AND 

POF SPECIFICATIONS 

Means the Technical Specifications, requirements, procedures 

instructions, and drawings of the SERVICES,  together with all of 

their annexes as per Annex D of the AGREEMENT, and any 

modification thereof or addition thereto made under the 

CONTRACT (Changes & Change Order clause).  

The Technical Volumes also included the Pipeline Operator Forum 

"Specification and requirements for intelligent pig inspection of 

pipelines" version 2009, Section 3 ("POF SPECIFICATIONS"), and 

the scope of work prepared by the company. 
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TRANSVERSE FIELD 

INSPECTION TOOL (“TFI”) 

Means a tool for inspection of the PIPELINE/S which conforms with 

the TECHNICAL VOLUMES and the POF SPECIFICATIONS 

which form a part thereof, and which may be used by the 

CONTRACTOR in accordance with 7.9 hereof.  

All capitalized terms used herein but not defined shall have the meanings attributed to them in the 

AGREEMENT, including its annexes. 

2. CONTRACTOR'S REPRESENTATIVES   

2.1. PROJECT MANAGER  

The CONTRACTOR shall appoint a PROJECT manager, for the coordination of all 

SERVICES and to represent the CONTRACTOR in all its relations with the COMPANY and 

the ENGINEER throughout the CONTRACT PERIOD, who will fulfill the requirements and 

the obligations as set forth in the CONTRACT and ITB.  

2.2. DATA ANALYZER  

The CONTRACTOR shall appoint a DATA ANALYZER who is qualified and has the 

requisite expertise to analyze the DATA for the purpose of preparing the Final Report and 

who will be responsible for reading the DATA and providing the COMPANY with real time 

DATA analysis. For the avoidance of doubt, the CONTRACTOR may employ one person 

who will fulfill the requirements and the obligations as set forth in the CONTRACT and ITB.  

2.3. ON SITE DATA ANALYZER 

The CONTRACTOR shall appoint a DATA ANALYZER who is qualified and has the 

requisite expertise to analyze the DATA for the purpose of preparing the Preliminary Report 

and who will be responsible for reading the DATA and providing the COMPANY with real 

time DATA analysis. For the avoidance of doubt, the CONTRACTOR may employ one 

person who will fulfill the requirements and the obligations as set forth in the CONTRACT 

and ITB.  

2.4. The above personnel shall be the same as has been proposed by the CONTRACTOR in its 

BID. All the personnel on behalf of the CONTRACTOR shall be fluent in the English 

language, and shall conform with all of the requirements as set forth in the ITB. The 

ENGINEER may, at its sole discretion, withdraw approval for CONTRACTOR'S personnel 

previously granted by the COMPANY and request the replacement of any of such 

personnel, provided that the ENGINEER shall do so only for sound professional reasons.   

3. THE SCHEDULE   

3.1. Not later than 3 days following the date of issuance of the COMMENCEMENT ORDER, the 

CONTRACTOR shall submit to the ENGINEER for his review, comment and approval a 

dated and detailed day by day overall SCHEDULE, for the performance of the SERVICES, 

which shall be prepared in accordance with and on the basis of the information set forth in 

the FRAME SCHEDULE (ANNEX 1), and on the basis of the detailed schedule submitted 
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by the CONTRACTOR as part of its BID, and pursuant to any other CONTRACT 

DOCUMENTS and any revisions thereto made by the COMPANY.  

3.2. Upon its final approval by the ENGINEER, the SCHEDULE shall be annexed as ANNEX 

1A hereof and the CONTRACTOR shall be obligated to perform the SERVICES in 

accordance therewith. In case of any discrepancy or contradiction between the SCHEDULE 

and the FRAME SCHEDULE, the provisions and the terms contained in the SCHEDULE 

shall prevail. 

3.3. No alterations shall be made to the SCHEDULE and FRAME SCHEDULE without the prior 

written approval or specific request of the ENGINEER.  

4. OPERATION PROCEDURES 

4.1. The CONTRACTOR shall prepare, OPERATION PROCEDURES, in the English language, 

for launching, receiving, operation and running of the INSPECTION TOOLS, and all in 

accordance with the TECHNICAL VOLUMES.  

4.2. The COMPANY shall review and comment on the OPERATIONS PROCEDURES and shall 

provide its comments to the CONTRACTOR within 14 days of the date of the OPERATIONS 

PROCEDURES receipt thereby.  

For the good order, the COMPANY’s reference to such procedures and reports shall in no 

way be interpreted as assuming any type of responsibility by the COMPANY to the pigging 

activity. 

The COMPANY shall be responsible to the accuracy of the data and information provided 

to the Contactor. 

4.3. Within a time period which will commence 45 days after the EFFECTIVE DATE and not 

later than 60 days after the EFFECTIVE DATE, the CONTRACTOR shall be obligated to 

meet with the COMPANY in Israel, at a place as shall be determined by the COMPANY, to 

discuss and mutually agree on the OPERATION PROCEDURES. The agreed OPERATION 

PROCEDURES shall be annexed hereto as ANNEX 2. 

4.4. Unless otherwise determined in writing by the COMPANY, in the event of conflict between 

the provisions of the TECHNICAL VOLUMES and the provisions of the OPERATIONS 

PROCEDURES, the provisions of the TECHNICAL VOLUMES shall prevail. 

5. SITE AND TECHNICAL ASPECTS   

5.1. Without derogating from Section 6.5.1 of the CONTRACT, prior to the performance of any 

of the SERVICES and to the mobilization of any of the CONTRACTOR'S EQUIPMENT, 

materials and/or personnel to the SITE, the CONTRACTOR shall participate in a guided 

visit to the SITE, which may be provided thereto by the COMPANY, upon the COMPANY’S 

request, within a time period commencing 45 days after the EFFECTIVE DATE and ending 

not later than a week thereafter (the “GUIDED VISIT”). 
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5.2. Each party shall bear its own associated costs and expenses related to the GUIDED VISIT. 

Failure to participate in the GUIDED VISIT by the CONTRACTOR shall in no way derogate 

from the above acknowledgment, confirmation and waiver of the CONTRACTOR, and the 

CONTRACTOR shall be stopped from raising and hereby waives any claim of defect, non-

compliance with regard to all the above stated and/or lack of knowledge and/or information 

with regard to all the above stated.   

6. PIPELINES CONDITIONS CERTIFICATE 

Within the time schedule for submission of the operation procedures, the CONTRACTOR shall 

submit to the COMPANY the PIPELINES CONDITIONS CERTIFICATE, in the form of ANNEX 3 

declaring the agreed PIPELINE/S conditions with respect to the pressure and flow rate required 

are suitable for the pigging activity for the performance of the SERVICES, which shall be based 

upon its BID submitted thereby within the TENDER PROCESS.  

7. INTELLIGENT PIGGING SERVICES 

Without derogating from the foregoing and from any of the requirements set forth in the 

CONTRACT, including the TECHNICAL VOLUMES and the OPERATIONS PROCEDURES, the 

CONTRACTOR shall use the CONTRACTOR'S EQUIPMENT, as follows, and provide the 

COMPANY with the following services, within the framework of the SERVICES: 

7.1. COMMENCEMENT ORDER & MOBILIZATION DATE 

Subject to the receipt by the COMPANY of all of the permits and authorizations required to 

be obtained thereby under any applicable law and/or all governmental directives and 

instructions in connection with the performance of the SERVICES and to the fulfillment by 

the CONTRACTOR, of all of its obligations as required hereunder prior to the 

commencement of the SERVICES, as detailed under the CONTRACT and the TECHNICAL 

VOLUMES, the COMPANY shall issue to the CONTRACTOR a COMMENCEMENT 

ORDER, as set forth in ANNEX 4 hereof ordering the CONTRACTOR to commence the 

performance of the SERVICES at the SITE on the date set forth therein, in accordance with 

the FRAME SCHEDULE and the SCHEDULE (as may be amended by the COMPANY in 

accordance with the CONTRACT).  

Within 3 days of receipt of the COMMENCEMENT ORDER, the CONTRACTOR shall 

provide the COMPANY with an expected date of MOBILIZATION, and shall not begin 

MOBILIZATION prior to obtaining the COMPANY’S express written approval with respect 

to such date.  

7.2. So long as the CONTRACTOR has not yet begun MOBILIZATION, the date of 

commencement of the SERVICES, as set forth in the COMMENCEMENT ORDER, may be 

modified by the COMPANY as many times as it deems necessary, provided, however, that 

the commencement date will be within 12 months from the EFFECTIVE DATE and subject 

to providing the CONTRACTOR with a notice regarding the commencement order change 

at least sixty 60 days in advance.  
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7.3. In the event that the commencement date has not been determined by the COMPANY 

within such 12 months period, for any reason whatsoever, then the COMPANY shall be 

entitled to order the CONTRACTOR to perform the SERVICES on any other date as shall 

be determined thereby, provided that it shall provide the CONTRACTOR with an advance 

notice of at least 120 days in respect thereto. In the event that the COMPANY does not set 

a date for the commencement of the SERVICES in accordance with above, then the 

CONTRACT will be terminated and the CONTRACTOR shall not have any claims and/or 

demands and/or actions against the COMPANY in connection with such termination.  

7.4. Unless otherwise directed by the COMPANY in writing, the CONTRACTOR shall perform 

each RUN through the PIPELINE/S only in the presence of the COMPANY, the ENGINEER 

and/or anyone on its/their behalf. 

7.5. RUNS PERFORMANCE  

7.5.1. Subject to the COMPANY’S instructions and all of the requirements contained in the 

CONTRACT and in the TECHNICAL VOLUMES and OPERATIONS 

PROCEDURES, the CONTRACTOR shall perform all RUNS, as set forth in Clauses 

7.6, 7.8, 7.9.2 and 10 below, separately, for each PIPELINE. Only upon completion 

of all RUNS with respect to one of the PIPELINE/S, to the COMPANY’S full 

satisfaction, shall the CONTRACTOR proceed with the performance of the RUNS in 

respect of the other PIPELINE. The CONTRACTOR shall be obligated to complete 

the performance of all RUNS with respect to each of the PIPELINES within 15 

working days. 

7.5.2. With respect to each PIPELINE, pursuant to the completion of each RUN the 

CONTRACTOR shall issue to the COMPANY a RUN CERTIFICATE  evidencing 

such completion, in the form set forth in ANNEX 5 hereof, and the  ENGINEER, or 

any other authorized representative of the COMPANY, shall acknowledge the 

receipt thereof in accordance therewith.  

7.5.3. Unless otherwise instructed by the COMPANY in writing, every 24, the 

CONTRACTOR shall conduct a briefing to the COMPANY providing it with relevant 

explanations and instructions concerning all actions and SERVICES which will be 

performed thereby within the next 24 hours. The specific time of the briefing will be 

coordinated with the COMPANY, and all personnel involved in such actions will be 

obligated to attend such briefing. Any one of the personnel who is intended to 

perform any such actions and who has not attended such briefing, will perform any 

such action only subject the ENGINEER'S approval and after being briefed thereby. 

7.6. Use of the CLEANING PIG  

The CONTRACTOR shall be responsible for cleaning the PIPELINES by using the 

CLEANING PIG in accordance with the TECHNICAL VOLUMES and the OPERATIONS 

PROCEDURES. Taking into consideration the fact that the first PIPELINES were installed 

at the end of the year 2004 and are operational from June 2006. The CONTRACTOR shall 

conduct as many cleaning RUNS as necessary to reach the degree of cleanliness specified 
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by it in its BID. For the avoidance of doubt, all cleaning RUNS preformed in accordance with 

the above shall be deemed to be included in the CONTRACT PRICE.   

7.7. Use of the GAUGE PLATE PIG and/or the CALIPER TOOL to ensure free passage of the 

MFL TOOL    

7.7.1. The CONTRACTOR shall use the GAUGE PLATE PIG and/or the CALIPER TOOL, 

as necessary, in order to inspect the condition of the PIPELINES and to ensure the 

free passage of the MFL TOOL through the PIPELINE/S, all in accordance with the 

TECHNICAL VOLUMES and the OPERATIONS PROCEDURES. 

The GAUGE PLATE PIG shall be used by the CONTRACTOR in order to confirm 

the geometrical integrity of the internal part of the PIPELINE/S. In the event that the 

gauge plate of the GAUGE PLATE PIG is damaged in the process of the survey of 

the PIPELINES, further investigation by the CALIPER TOOL shall be performed by 

the CONTRACTOR, in order to locate the obstruction and measure its exact 

location.  

For the avoidance of any doubt, except if expressly stated otherwise hereunder, in 

the event that the use of the CALIPER TOOL will not be necessary, the COMPANY 

will not be obligated to pay the CONTRACTOR for any costs and expenses of any 

kind in relation therewith.  

In the event that a CALIPER RUN is preformed, the CONTRACTOR shall provide 

the COMPANY with the CALIPER REPORT as set forth in ANNEX 6 on SITE. For 

the avoidance of any doubt, the above shall not derogate from the CONTRACTOR'S 

obligation to bring the CALIPER TOOL to the SITE.  

7.7.2. The performance of the SURVEY RUN with the MFL TOOL (as hereinafter defined), 

will be dependant, inter alia, upon the results of the last RUN of the GAUGE PLATE 

PIG and the CALIPER TOOL, if applicable, and the CONTRACTOR shall only  

proceed with the performance of the SURVEY RUN, upon the COMPANY'S 

instruction in respect thereto. For the avoidance of any doubt, this provision shall 

not, in any way, derogate from the COMPANY'S rights or impose on the COMPANY 

any responsibilities, obligations and liabilities under the CONTRACT, and shall not 

derogate in any way from the CONTRACTOR'S liabilities, responsibilities and 

obligations under the CONTRACT in respect of the SERVICES or any part thereof.     

7.8. Use of the MFL TOOL for the performance of the SURVEY RUN  

7.8.1. The CONTRACTOR shall conduct one survey run of each of the PIPELINE/S by 

using the MFL TOOL, and all in accordance with the TECHNICAL VOLUMES and 

the OPERATIONS PROCEDURES (the "SURVEY RUN").  

The CONTRACTOR shall, prior to the performance of each SURVEY RUN, confirm 

that the PIPELINES' conditions, with respect to the pressure and flow rate are as 

set forth in ANNEX 3, as well as that the percentages of deviation in ovality, if 
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detected in previous RUNS, meet the specifications of the MFL TOOL as specified 

in its BID, so as to allow a safe and successful RUN of the MFL TOOL.  

7.8.2. Without derogating from anything in section 7.7.2 above, in the event that in spite 

of the Contractor's conformance with all the TENDER DOCUMENTS, PIPELINES' 

conditions cannot ensure the safe passage of the MFL TOOL, then the Parties may 

mutually agree on a solution with respect thereto, including with respect to the 

allocation of costs required in connection therewith.   

7.9. Use of the TFI TOOL and the INS  

7.9.1. Subject to the COMPANY'S request, the CONTRACTOR shall use the TFI TOOL 

and/or the INS, together with the INSPECTION TOOLS.  

7.9.2. Without derogating in any way from the CONTRACTOR’S liabilities, 

responsibilities and obligations under the CONTRACT, in the event that any of the 

INSPECTION TOOLS used by the CONTRACTOR for the performance of the 

SERVICES comes out of the PIPELINE damaged or missing any parts or in the 

case that any such INSPECTION TOOLS do not come out of the PIPELINE, the 

CONTRACTOR shall be responsible for the immediate removal of all such parts, 

and/or for the immediate removal of such TOOL/S, as the case may be, from the 

PIPELINE/S, including for the performance of any additional cleaning RUNS, as 

may be required, at its own account. The CONTRACTOR shall be liable with 

respect to any damages of any kind whatsoever suffered by the COMPANY in 

connection with such event and shall compensate, hold harmless and indemnify 

the COMPANY, immediately upon its first request, from and against any liability for 

damages due to such event, and against any and all claims, demands, 

proceedings, actions, damages, costs, charges and expenses whatsoever, in 

regard or in relation to such event.   

7.9.3. Without derogation from the generality of the foregoing, in the event that any of the 

INSPECTION TOOLS used for the performance of the SERVICES do not come 

out of the PIPELINE/S, the COMPANY shall provide the CONTRACTOR with all 

reasonable assistance required in connection with the removal of such 

INSPECTION TOOL/S from the PIPELINE/S and if the COMPANY will determine 

that such TOOL/S did not come out of the PIPELINE/S due to reasons which are 

not attributable in any way to the CONTRACTOR, then the COMPANY shall bear 

all reasonable costs actually incurred in connection with such removal. 

7.10. Data Storage and Evaluation 

7.10.1. Immediately after the performance of each SURVEY RUN of the MFL and/or any 

RUN with the CALIPER TOOL, the CONTRACTOR shall be responsible to 

download, store, back-up and take any and all other measures, as may be 

required, to avoid any loss of all the information collected by the CALIPER TOOL 

and/or by the MFL TOOL during the RUN performed therewith (the “DATA”), and 

check it for quality and completeness. Such DATA check must be carried out at 
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the SITE prior to the performance of any subsequent RUN and prior to 

DEMOBILIZATION.  

7.10.2. Not later than 24 hours prior to CONTRACTOR'S DEMOBILIZATION, the 

CONTRACTOR shall provide the COMPANY with all the DATA and any raw DATA 

collected during the performance of the SERVICES. 

7.10.3. After the completion of the SERVICES with respect to each PIPELINE, the 

CONTRACTOR shall provide the COMPANY with a DATA SUFFICIENCY 

CERTIFICATE as set forth in ANNEX 7.  

The submission of the DATA SUFFICIENCY CERTIFICATE in accordance with 

the above, shall be a pre-condition to the performance of any SERVICES with 

respect to the next PIPELINE. Furthermore, the CONTRACTOR shall not perform 

DEMOBILIZATION unless it had provided the COMPANY with all required 

documentation and certificates, including the DATA SUFFICIENCY 

CERTIFICATE.   

7.10.4. The DATA will then be further analyzed by the CONTRACTOR to determine the 

dimensions of the features detected during the SURVEY RUN and to classify such 

features as: metal loss, dents, installations and other features such as sleeves, 

cathodic protection joints, tees, etc.  

7.10.5. The CONTRACTOR shall have available a sufficiently powerful computer system 

to be able to download, store, back-up and evaluate the DATA, by using automatic 

search programs to carry out individual analysis of the DATA.  

7.11. COMPANY Acknowledgment of Receipt 

For the avoidance of any doubt, the COMPANY'S signature on any of the certificates 

described in Clauses 6, 7.5.2, 7.10.3 above and on the CALIPER REPORT referenced in 

Clause 7.7.1 above, shall be deemed merely and solely as acknowledgment of receipt by 

the COMPANY of each such certificate and/or report and will not constitute and/or imply in 

any way an approval and/or acceptance of its contents by the COMPANY. Furthermore, 

such acknowledgment of receipt will not derogate in any way from the COMPANY'S rights 

to raise any claims and/or demands against the CONTRACTOR regarding the SERVICES, 

with respect to, inter alia, the performance, completion, conformity and/or quality of the 

SERVICES, and from the rights it may be entitled to under the CONTRACT and under any 

law in connection therewith; will not derogate in any way from any of the CONTRACTOR’S 

obligations, responsibilities and liabilities hereunder and under any law; and will not impose 

on the COMPANY any liability of any kind whatsoever.  
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7.12. Run Reports 

7.12.1. Daily Report 

Unless the COMPANY determines otherwise, every 24 hours, the CONTRACTOR 

shall provide the COMPANY with a daily report containing a short description of all 

actions performed thereby in relation to the SERVICES during the preceding 24 

hours.   

7.12.2. Preliminary Report (verification of raw DATA on SITE) 

Within 2 days after the completion of the SERVICES for each PIPELINE, the 

CONTRACTOR shall prepare and submit to the COMPANY a preliminary report, 

in writing, containing a preliminary evaluation and analysis of the DATA, (the 

"PRELIMINARY REPORT"). In the event of any loss or damage to the DATA, 

which is not caused due to actions or omissions of the COMPANY, the 

CONTRACTOR will repeat all necessary steps, at its own expense, in order to 

retain the full and complete DATA required for providing the COMPANY with the 

PRELIMINARY REPORT and with the FINAL REPORT (as defined below).  

7.12.3. Final Report  

7.12.3.1. After the completion of the SERVICES, and in any event within a 

maximum period of 90 days from the EFFECTIVE DATE, the 

CONTRACTOR shall submit to the COMPANY a written  final report, 

summarizing all findings and its evaluation and analysis thereof in 

respect of the SERVICES and the DATA, and all in  conformance with 

the applicable requirements and specifications set forth in the 

TECHNICAL VOLUMES (the “FINAL REPORT”) in 1 original & 3 copies 

hard copies and a CD with analyzed DATA, as defined in the 

TECHNICAL VOLUMES.  

7.12.3.2. Without derogating from the above, the FINAL REPORT shall include, 

inter alia, a DATA evaluation, creating: (i) Pipe tally - a list of the 

individual pipe joints/ girth welds;  (ii) Features List – a list of all features 

detected during the SURVEY RUN; and (iii) analysis of all features 

detected   during the SURVEY RUN.  

7.12.3.3. The CONTRACTOR shall draw up the PRELIMINARY REPORT and the 

FINAL REPORT, and any other recommendations related to the 

PIPELINES and to the SERVICES in the best manner, using its best 

knowledge and conviction, without prejudice.  

7.12.3.4. The CONTRACTOR shall perform a presentation with respect to the 

FINAL REPORT to the COMPANY, at its offices in Israel, at an agreed 

upon time, and any and all costs and expenses in relation thereto, 

including, without limitation, flights, per diem costs and accommodation, 

shall be deemed to be included in the CONTRACT PRICE. 
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7.12.3.5. Incomplete FINAL REPORT 

a) Within 60 days of the date of receipt of the FINAL REPORT by the 

COMPANY, the COMPANY shall review the FINAL REPORT and 

check if it is complete and adequate (the "REVIEW OF FINAL 

REPORT PERIOD").    

b) In the event that the FINAL REPORT is in not complete due to 

insufficient raw DATA, the CONTRACTOR shall be obligated to 

immediately return to the SITE and perform the SERVICES, until it 

obtains sufficient raw DATA, all at the CONTRACTOR'S own risk 

and expense. The CONTRACTOR shall compensate and indemnify 

the COMPANY, immediately upon its first demand, for any and all 

of its related costs and expenses in connection with such return.  

c) In the event that the FINAL REPORT is inadequate, as determined 

by the COMPANY at its sole discretion, the COMPANY shall either 

order the CONTRACTOR to provide it, within 30 days, with an 

additional adequate and conforming FINAL REPORT or to evaluate 

the DATA on its own, in each case, at the CONTRACTOR’S own 

expense (the "FINAL REPORT AMENDMENT PERIOD"). 

8. RE-RUNS 

In the event that the COMPANY determines that a Run was unsuccessful, then the 

CONTRACTOR shall be obligated to perform a Re-Run, in accordance with the following:  

8.1. If the CONTRACTOR is required to repeat a RUN of any of the INSPECTION TOOLS ("RE-

RUNS") due to: a) bad conditions in the PIPELINES, resulting in inadequate DATA; and/or 

b) bad conditions in the PIPELINES causing damages to any of the INSPECTION TOOLS; 

and/or c) deficiencies, faults or failure of any of the INSPECTION TOOLS or failure of the 

CONTRACTOR to fulfill any of its obligations hereunder and in accordance with the 

TECHNICAL VOLUMES, in respect of the performance of such RUN, then the following 

shall apply: 

8.1.1. If the repeated RE-RUN is required due to the reasons stipulated in Clause 8.1 (a) 

and (b) above, and only in the event that the COMPANY is solely responsible for 

such conditions prevailing in the PIPELINES, then the COMPANY shall pay  the 

CONTRACTOR, as its sole and exclusive remedy in connection with such event, 

the consideration for the performance of the Re-Run, which shall be calculated in 

accordance with the terms and conditions hereof and in the PRICE TABLE, and 

the STAND BY DAILY RATE for every day of extension of the SCHEDULE, if 

extended, and all in accordance with the CONTRACT (Suspension & Cancellation 

of the Services Clause).   

8.1.2. If the repeated RE-RUN is required due to the reason stipulated in Clause 8.1 (c) 

above, all costs of the repeated RE-RUN shall be borne solely by the 

CONTRACTOR. Furthermore, in case of failure of the INSPECTION TOOLS, the 
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COMPANY shall not accept the recorded DATA if it has not gathered such DATA 

for 10 or more meters in continuity. In such case the CONTRACTOR shall be liable 

to perform the RE- RUN at its own expense.  

8.2. Notwithstanding the aforesaid, should the COMPANY fail to enable the RE-RUN, or should 

the CONTRACTOR, for any reason, not be able to complete the RE-RUN, within the 

stipulated terms, then the COMPANY will determine, together with the CONTRACTOR  

whether to keep the CONTRACTOR'S personnel on STAND-BY, until it is able to do so or 

schedule a date for the performance of the RE-RUN by the CONTRACTOR, in which case 

the CONTRACTOR shall be entitled to perform demobilization from the SITE, subject to the 

written approval of the COMPANY, and be obligated to perform mobilization to the SITE 

within a time period as shall be required in order to perform the RE-RUN at such scheduled 

date.  

In such event, the CONTRACTOR shall be entitled to receive the consideration for the 

performance of demobilization and mobilization to and from the SITE in accordance with 

the rate of MOBILIZATION and DEMOBILIZATION, respectively, only if the repeated RE-

RUN is required due to the reasons stipulated in Clause 8.1 (a) and (b) above, and only in 

the event that the COMPANY is solely responsible for such conditions prevailing in the 

PIPELINES. In any other case the CONTRACTOR shall bear and be liable for any and all 

costs and expenses related in connection thereto. Notwithstanding the foregoing, in such 

event, either party may terminate the CONTRACT subject to and in accordance with the 

terms and conditions set forth in the CONTRACT (Termination Clause).  

9. PIPELINES WASTE  

The CONTRACTOR shall be obligated to remove and discharge all waste from the PIPELINES, 

formed in connection with the SERVICES, and especially as a result of the cleaning RUNS, to a 

designated container provided by the COMPANY at the SITE.  

The COMPANY shall be responsible for the removal from the SITE of the container containing 

the discharged waste.  

10. CLEARANCE OF THE SITE 

10.1. The CONTRACTOR shall, from time to time during the execution of the SERVICES clear 

away and remove all rubbish and surplus materials from the SITE, and undertake other 

tasks as set forth in the TECHNICAL VOLUMES concerning the clearance of the SITE. 

Upon completion of the SERVICES, the CONTRACTOR shall remove all of 

CONTRACTOR'S EQUIPMENT and all other excess materials and equipment and leave 

the PIPELINES and the SITE in a clean and workmanlike condition to the complete 

satisfaction of the ENGINEER.  

10.2. If within 3 days of receiving written instructions from the COMPANY or the ENGINEER, or 

within any other time period as set forth in the COMPANY'S or in the ENGINEER'S written 

instructions, the CONTRACTOR does not begin the above mentioned clearance of the 

SITE, such services may be executed by the COMPANY and at the expense of the 

CONTRACTOR. 



   
 

  Page 17 of 33 
469092 

 

11. CONTRACTOR'S EQUIPMENT & PERSONNEL 

11.1. The CONTRACTOR shall provide, at its own care and expense, all equipment required 

under the CONTRACT and necessary to complete the SERVICES, which shall be in full 

conformity with the requirements and specifications set forth in the TECHNICAL VOLUMES 

and the OPERATIONS PROCEDURES.  

11.2. The CONTRACTOR shall also be responsible for the provision, at its own care and expense 

and in full conformity with the TECHNICAL VOLUMES and the OPERATIONS 

PROCEDURES, of all other additional materials whether of a temporary or permanent 

nature, as well as any superintendence and labor, necessary or expedient for carrying out 

all of the SERVICES, maintaining the rate of progress required by the CONTRACT and the 

COMPLETION DEADLINE, and remedying any DEFECTS. 

11.3. All of the CONTRACTOR'S EQUIPMENT and materials on the SITE shall be deemed to be 

exclusively for the execution of the SERVICES and the CONTRACTOR shall not remove 

any equipment and/or materials from the SITE without the prior express written permission 

of the ENGINEER. 

11.4. Prior to the commencement of the SERVICES, the CONTRACTOR will have performed all 

TESTS OF INSPECTION TOOLS in order to ensure the proper operation thereof during the 

execution of the SERVICES and provide the COMPANY with all of the applicable TEST OF 

INSPECTION TOOLS CERTIFICATES as set forth in ANNEX 8. Furthermore, the 

CONTRACTOR shall be responsible for maintaining the CONTRACTOR’S EQUIPMENT 

and materials in good working condition, at its own expense, and to ensure the availability 

of corresponding spare parts, as necessary for continuous operation. All sums paid by the 

COMPANY and all costs incurred by it under any of the arrangements contemplated by the 

CONTRACT (Contractor's Employees Clause) shall be deemed, for the purposes of the 

CONTRAT (Changes in Cost Clause), to be part of the cost of executing and completing 

the SERVICES and the remedying of any DEFECTS by the CONTRACTOR without 

additional payment by the COMPANY. 

11.5. Upon entering into any subcontracting agreement, the CONTRACTOR shall ensure that the 

provisions of this Clause shall be expressly incorporated and shall apply to all of 

CONTRACTOR'S EQUIPMENT and materials, as well as to any facilities or materials 

brought on to the SITE by the SUBCONTRACTOR.  

11.6. Customs Clearance  

It is the sole responsibility of the CONTRACTOR to verify all requirements of the Customs 

Authorities of the State of Israel and to abide thereby. No claim for additional costs, or 

extension of deadlines will be entertained as a result of failure by the CONTRACTOR to 

take into account the conditions under which any and all equipment, including 

CONTRACTOR’S EQUIPMENT, materials, etc., can be imported into the State of Israel, 

including payments, guarantees, taxes, charges, levies, harbor charges or any other 

payments, documents or requirements due to the State of Israel, and various competent 

authorities therein, including without limitation the Israel Ports Authority. 
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11.7. It is the sole responsibility of the CONTRACTOR to provide on its own costs the required 

cranes and trucks to mobilize the CONTRACOR’S EQUIPMENT from the port to the 

DESIGNATED AREA (in section 13 below) and back while de-mobilizing. 

11.8. Without derogating from the CONTRACT, the CONTACTOR shall provide accommodation 

and transportation for its personnel and anyone on its behalf employed in the SERVICES, 

on its sole responsibility and costs. 

12. COMPANY’S OBLIGATIONS 

Without derogating, in any way, from the liabilities, responsibilities and obligations of the 

CONTRACTOR according to the CONTRACT, the COMPANY obligations in relation to the 

SERVICES shall be as follows:  

12.1. The COMPANY shall prepare the SITE and the PIPELINES for launching and receiving of 

the INSPECTION TOOLS pursuant to the OPERATIONS PROCEDURES.  

12.2. The COMPANY shall provide an area at the SITE for the CONTRACTOR’S EQUIPMENT 

and personnel, along with a connection to a 220V power source.  

12.3. The COMPANY will be obligated to place at the SITE a container, which will be designated 

for the discharge of the waste from the PIPELINES, formed in connection with the 

SERVICES.   

12.4. The COMPANY shall provide the required carne trucks to lift and mobilize the 

CONTRACTOR’S EQUIPMENT from the CONTACTOR’S designated area (in clause 13 

below) to the launching and receiving station and back to such designated area, including 

during the performance of the SERVICES at the launching and receiving station.  

12.5. The COMPANY shall be responsible to coordinate with its gas supplier/s and consumer/s 

the appropriate pressure and flow rate of natural gas in the PIPELINES in order to enable 

the performance of the SERVICES in accordance with the appropriate speed as set forth in 

the PIPELINES CONDITIONS CERTIFICATE. 

12.6. The COMPANY will be responsible for the operation of the SYSTEM and all valves, for 

installing and dismantling the launcher and receiver trap for the INSPECTION TOOLS, and 

for opening and closing the hatch thereof, all in full compliance with the OPERATIONS 

PROCEDURES.  

13. CONTRACTOR'S DESIGNATED AREA 

13.1. Subject to the provisions below the COMPANY shall, in accordance with the SCHEDULE 

and FRAME SCHEDULE, grant to the CONTRACTOR access to the SITE, free of any 

obstacles and hindrances which could delay and handicap the progress of the SERVICES. 

13.2. The COMPANY shall designate for the CONTRACTORS, free of charge, an area at the 

proximity of the launching and receiving station (the “DESIGNATED AREA”), which 

includes reasonable work offices and storage yard, to be used by the CONTRACTOR'S 
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personnel who will be performing the SERVICES and for anybody on its behalf, including 

for placing the CONTRACTOR’S EQUIPMENT.  

13.3. The CONTRACTOR’S shall remain obliged to bring to the DESIGNATED AREA the 

required containers for storage and the performance of the SERVICES, on its own 

responsibility and costs, except for a container used for waste discharge from the 

PIPELINE/S according to section 12.5 above, or performance of the SERVIVES, as may be 

relevant. 

13.4. As to current time, the DESIGNATED AREA are as follows: 

The primary DESIGNATED AREA – The COMPNAY’S Maintenance & Logistic Center at 

Kanot Industrial Area. 

The COMPANY’S, with prior coordination with the CONTRACTOR, may decide to use the 

following Maintenance & Logistics Centers as alternatives DESIGNATED AREA, according 

to the launcher and receiver stations: at the north part of Israel – Haifa, at the south part of 

Israel Rotem Industrial Park (in Dimona vicinity). The COMPANY may change such 

Designated Area in its sole discretion. 

13.5. Subject to the Clauses 13.1 & 13.2 above, the CONTRACTOR shall bear sole responsibility 

as well as all costs and charges in connection with the organization of monitoring points 

and any other special facilities, of any nature whatsoever which the CONTRACTOR shall 

require in order to perform the SERVICES, including without limitation, maintenance of 

mechanical equipment, , residence for personnel and employees. 

13.6. For the avoidance of any doubt, the COMPANY shall not be responsible in any way for 

setting up any facilities or for the provision of any equipment to be used by the 

CONTRACTOR at the CONTRACTOR'S DESIGNATED AREA, and the CONTRACTOR 

shall be solely responsible, on its own account, to set up any facility therein or to acquire 

any equipment it deems required for the performance of the SERVICES, subject to any 

applicable law and to the COMPANY'S written approval.  

13.7. The CONTRACTOR shall be solely responsible and shall incur full liability in respect of all 

of its equipment, personnel and anybody on its behalf, including the SUBCONTRACTORS 

and their equipment present and/or stored at the CONTRACTOR'S DESIGNATED AREA 

and for any facility that the CONTRACTOR may set up therein. 

14. DATES FOR INSPECTION AND SURVEYING 

Without derogating, in any way from the CONTRACT, the CONTRACTOR, at its sole expense, 

shall perform, throughout the progress of the SERVICES, such surveys of the SERVICES or the 

SYSTEM, as are set forth in the TECHNICAL VOLUMES, and or as set forth in any specific 

instructions of the ENGINEER to that effect, and shall ensure that such surveys are conducted in 

the presence of the ENGINEER or any representative thereof and the THIRD PARTY 

INSPECTOR, if applicable. The ENGINEER shall agree with the CONTRACTOR on the date and 

time for such surveying.  
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15. FINAL REPORT DEFICIENCY CORRECTION  

Without derogating from any of the COMPANY'S rights under this CONTRACT and under any 

LAW, within 1 year of the CONTRACTOR’S delivery of the FINAL REPORT (the "DEFECT 

LIABILITY PERIOD"), the COMPANY shall be entitled to notify the CONTRACTOR, in writing, of 

any deficiency in the FINAL REPORT, and the CONTRACTOR shall reanalyze the DATA and 

provide the COMPANY with a revised FINAL REPORT, at its own expense, within not later than 

60 days of the date of the COMPANY'S notification, and shall compensate the COMPANY for its 

documented and verified losses attributable to such deficiency. The CONTRACTOR shall remain 

liable following the DEFECT LIABILITY PERIOD for any latent DEFECTS, or DEFECTS resulting 

from willful misconduct or GROSS MISCONDUCT.  

16. FINAL ACCEPTANCE CERTIFICATE 

Without derogating from any of the COMPANY'S rights with respect to latent DEFECTS or 

DEFECTS resulting from willful misconduct or GROSS MISCONDUCT, as set forth in the 

CONTARACT (Final Report Deficiency Correction Clause), upon expiry of the DEFECTS 

LIABILITY PERIOD, as extended, if extended, pursuant to the terms of the CONTRACT, and 

upon fulfillment of all the CONTRACTOR'S obligations under the CONTRACT, the COMPANY 

shall issue to the CONTRACTOR a FINAL ACCEPTANCE CERTIFICATE as set forth in ANNEX 

9.  
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ANNEX 1 – FRAME SCHEDULE 

The total Schematic Frame Schedule for the execution of the Services shall be according to the 

milestones as follows: 

1. Total Period for the Completion of Services 

Referring to the date of completion of the pig runs on site. 

• For the X" (diameter of the pipe) Segments: launching station to receiving station (the 

"Immediate Projects") - No later than 90 days after signing the Contract. 

• For any future pipeline segments (the "Future Projects") - No later than 90 days 

Commencement Order issued by the Company  

2. Submitting procedures to Company Approval  

• For the Immediate Projects - No later than 30 days after signing the Contract and receiving 

OPERATION PROCEDURES FROM INGL. 

• For the Future Projects – No later than 30 days after Commencement Order issued by the 

Company. 

3. Supplier Guided visit at the Site of the Services 

• For the Immediate Projects - No later than 45 days after signing the Contract. 

• For the Future Projects – No later than 45 days after Commencement Order issued by the  

Company.  

4. Mobilization 

4.1. Mobilization of equipment to the Site of the Services in Israel within 14 days before actual 

pigging operation start.  

4.2. Mobilization of personnel to the Site of the Services in Israel within 5 days before actual 

pigging operation start.  

5. Verification of raw Data on Site 

Within 2 days after the completion of the Services for each Pipeline. 

6. Submitting of a Preliminary Report to the Company 

Within 30 days after completion of the pigging of each of the pipeline segment. 

7. Submitting of a Final Report to the Company 

Within 90 days after completion of fieldwork on Site depending on the condition of the pipeline. . 
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ANNEX 1A – SCHEDULE 

 

 

*TO BE INCLUDED* 
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ANNEX 2 - OPERATION PROCEDURES 

 

 

*TO BE INCLUDED* 
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ANNEX 3 – PIPELINE CONDITION CERTIFICATE 

  

To: 

Israel Natural Gas Lines Company Ltd. 

 

This PIPELINES CONDITIONS CERTIFICATE is hereby provided to the COMPANY by the 

CONTRACTOR in accordance with Clause 6 of the TECHNICAL VOLUME of the CONTRACT, and 

nothing herein shall derogate in any way from any of the terms and conditions contained in the 

CONTRACT.  

The CONTRACTOR hereby declares, warrants and confirms to the COMPANY as follows: 

1. The agreed PIPELINES CONDITIONS with respect to the gas pressure and flow rate required 

for the performance of the SERVICES are as follows: 

a. Gas flow rate: ___________________. 

b. Gas Pressure: __________________. 

2. The CONTRACTOR hereby acknowledges and agrees that the signature of the COMPANY 

and/or the ENGINEER on this PIPELINES CONDITIONS CERTIFICATE shall be deemed 

merely and solely as acknowledgment of receipt thereof and shall not derogate in any way 

from any of the COMPANY'S rights stipulated the CONTRACT.  

IN WITNESS WHEREOF, this PIPELINES CONDITIONS CERTIFICATE is executed by the 

CONTRACTOR on this ______ day of _______, 20__. 

____________________________           __________                                                 

                                                                                       CONTRACTOR                         Date 

 

The COMPANY hereby acknowledges the receipt of the PIPELINES CONDITIONS CERTIFICATE 

on the date set forth below. 

____________________________           __________                                                 

                                                                                       COMPANY                         Date 
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ANNEX 4 - COMMENCEMENT ORDER 

 

By this COMMENCEMENT ORDER, issued by the COMPANY on the date set forth herein 

below, the CONTRACTOR is hereby ordered by the COMPANY, to commence the 

performance of the SERVICES, in accordance with the AGREEMENT, the CONTRACT and 

with the following terms and conditions. 

All terms and expressions contained in this COMMENCEMENT ORDER shall retain the 

meanings ascribed to them in the CONTRACT and in the TENDER DOCUMENTS. 

The COMPANY hereby orders the CONTRACTOR and the CONTRACTOR hereby agrees 

and acknowledges as follows: 

1. The COMPANY hereby orders the CONTRACTOR to commence the performance of the 

SERVICES at the SITE, on _____________, and the CONTRACTOR hereby undertakes 

to commence the performance of the SERVICES on such date, all in accordance with the 

terms and conditions contained in the CONTRACT and without derogating therefrom.  

2. The COMPANY hereby requests the CONTRACTOR, and the CONTRACTOR hereby 

agrees, to provide the COMPANY, within 3 days of the receipt of this COMMENCEMENT 

ORDER by the CONTRACTOR, as acknowledged thereby hereunder, with an expected 

date of MOBILIZATION, by inserting such date in the applicable space as indicated below.  

3. The CONTRACTOR hereby agrees that it will not begin MOBILIZATION prior to obtaining 

the COMPANY’S prior express written approval with respect to such expected date of 

MOBILIZATION. 

4. The CONTRACTOR hereby acknowledges and agrees that the COMPANY may change 

the date of commencement of the SERVICES set forth above, in accordance with the 

CONTRACT, by issuing and providing the CONTRACTOR with another 

COMMENCEMENT ORDER, in accordance with the CONTRACT  

5. By signing this COMMENCEMENT ORDER, the CONTRACTOR hereby acknowledges 

the receipt hereof on the date set forth below, undertakes to fulfil all of its obligations 

contained herein, in the AGREEMENT and in the CONTRACT, and affirms the expected 

date of MOBILIZATION stated thereby as follows. 

The COMPANY hereby affirms that this COMMENCEMENT ORDER has been issued thereby 

on the date set forth below. 

____________________________          __________ 

                                                            COMPANY                                      DATE 
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EXPECTED DATE OF MOBILIZATION: SIGNATURE OF THE CONTRACTOR: 

The expected date of MOBILIZATION 

shall be as follows: 

__________________________ 

 

 

Name:____________________ 

Title:______________________ 

Date of receipt of this Commencement 

Order:______________________ 
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ANNEX 5 – RUN CERTIFICATE 

To: 

Israel Natural Gas Lines Company Ltd. 

 

This RUN CERTIFICATE is hereby provided to the COMPANY by the CONTRACTOR in accordance 

with the CONTRACT, and nothing herein shall derogate in any way from any of the terms and 

conditions contained in the CONTRACT.  

All terms and expressions in this RUN CERTIFICATE shall retain the meanings ascribed to them in 

the CONTRACT and in the TENDER DOCUMENTS. 

The CONTRACTOR hereby declares, warrants and confirms to the COMPANY as follows: 

3. The PIPELINE'S conditions during the performance of the RUN were in full conformity with the 

conditions agreed upon between the parties in accordance with the CONTRACT, and with the 

TECHNICAL VOLUMES, which form a part thereof.  

4. The CONTRACTOR has successfully completed the performance of a RUN with 

_____________ (describe the applicable INSPECTION TOOL, herein, the "INSPECTION 

TOOL"), on the date of execution of this RUN CERTIFICATE thereby, in full conformity with 

the CONTRACT and the TECHNICAL VOLUMES which forms a part thereof. 

OR [ERASE THE INAPPLICABLE OPTION] 

 The RUN was unsuccessful due to the following reasons: 

___________________________________________________________________________

___________________________________________________________________________

.  

5. No parts and/or components of the INSPECTION TOOL were dismantled throughout the RUN. 

OR [ERASE THE INAPPLICABLE OPTION] 

The following parts and/or components of the INSPECTION TOOL were dismantled during 

the RUN: 

__________________________________________________________________________ 

__________________________________________________________________________ 
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The initial findings of the RUN are reported as follows: 

__________________________________________________________________________

__________________________________________________________________________

__________________________________________________________________________

__________________________________________________________________________

__________________________________________________________________________ 

The CONTRACTOR hereby acknowledges and agrees that the signature of the COMPANY 

and/or the ENGINEER on this RUN CERTIFICATE shall be deemed merely and solely as 

acknowledgment of receipt thereof and does not constitute or imply in any way an approval 

and/or acceptance of its contents thereby. Furthermore, such acknowledgment of receipt will 

not derogate in any way from any of the COMPANY'S rights as stipulated in the CONTRACT.  

IN WITNESS WHEREOF, this RUN CERTIFICATE is executed by the CONTRACTOR on this ______ 

day of _______, 20__. 

           ____________________________           __________ 

                                                                                       CONTRACTOR                        Date 

The COMPANY hereby acknowledges the receipt of the RUN CERTIFICATE on the date set forth 

below. 

 ____________________________           __________                                                 

                                                                                       COMPANY                         Date 
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ANNEX 6 – CALIPER REPORT 

To: 

Israel Natural Gas Lines Company Ltd. 

 

This CALIPER REPORT is hereby provided to the COMPANY by the CONTRACTOR in accordance 

with the CONTRACT, and nothing herein shall derogate in any way from any of the terms and 

conditions contained in the CONTRACT.  

All terms and expressions in this CALIPER REPORT shall retain the meanings ascribed to them in 

the CONTRACT and in the TENDER DOCUMENTS. 

The CONTRACTOR hereby declares, warrants and confirms to the COMPANY as follows: 

6. The PIPELINE'S conditions during the performance of the RUN of the CALIPER TOOL were 

in full conformity with the conditions agreed upon between the parties in accordance with the 

CONTRACT, and with the TECHNICAL VOLUMES, which form a part thereof.  

7. The CONTRACTOR has successfully completed the performance of the RUN of the CALIPER 

TOOL, on the date of execution of this CALIPER REPORT thereby, in full conformity with the 

CONTRACT and the TECHNICAL VOLUMES which forms a part thereof. 

OR [ERASE THE INAPPLICABLE OPTION] 

 The CALIPER TOOL RUN was unsuccessful due to the following reasons: 

___________________________________________________________________________

___________________________________________________________________________

______________________________________________________________.  

8. No parts and/or components of the CALIPER TOOL were dismantled throughout the RUN. 

OR [ERASE THE INAPPLICABLE OPTION] 

The following parts and/or components of the CALIPER TOOL were dismantled during the 

RUN: 

__________________________________________________________________________

_________________________________________________________________. 

9. The initial findings of the CALIPER TOOL RUN are reported as 

follows:____________________________________________________________________

__________________________________________________________________________

__________________________________________________________________________

_ 
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10. The CONTRACTOR hereby acknowledges and agrees that the signature of the COMPANY 

and/or the ENGINEER on this CALIPER REPORT shall be deemed merely and solely as 

acknowledgment of receipt thereof and does not constitute or imply in any way an approval 

and/or acceptance of its contents thereby. Furthermore, such acknowledgment of receipt will 

not derogate in any way from any of the COMPANY'S rights, including its rights as stipulated 

in the CONTRACT.  

IN WITNESS WHEREOF, this CALIPER REPORT is executed by the CONTRACTOR on this ______ 

day of _______, 20__. 

  ____________________________           __________ 

                                                                                       CONTRACTOR                            Date 

The COMPANY hereby acknowledges the receipt of this CALIPER REPORT on the date set forth 

below. 

      ____________________________           __________ 

                                                                                       COMPANY                          Date 
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ANNEX 7 – DATA SUFFICIENCY CERTIFICATE 

To: 

Israel Natural Gas Lines Company Ltd. 

 

This DATA SUFFICIENCY CERTIFICATE is hereby provided to the COMPANY by the 

CONTRACTOR in accordance with the CONTRACT, and nothing herein shall derogate in any way 

from any of the terms and conditions contained in the CONTRACT.  

All terms and expressions in this DATA SUFFICIENCY CERTIFICATE shall retain the meanings 

ascribed to them in the CONTRACT and in the TENDER DOCUMENTS. 

The CONTRACTOR hereby declares warrants and confirms to the COMPANY as follows: 

11. The CONTRACTOR hereby warrants, certifies and confirms, that the PIPELINE'S conditions 

during the performance of the SERVICES were in full conformity with the conditions agreed 

upon between the parties in accordance with the CONTRACT, and with the TECHNICAL 

VOLUMES, which form a part thereof.  

12. The CONTRACTOR has successfully completed the performance of the SERVICES in 

the__________ PIPELINE, in full conformity with the CONTRACT and the TECHNICAL 

VOLUMES which form a part thereof. 

13. The CONTRACTOR has obtained and stored all DATA which is required for the completion of 

the FINAL REPORT in accordance with the TECHNICAL VOLUMES.    

14. The CONTRACTOR hereby acknowledges and agrees that the signature of the COMPANY 

and/or the ENGINEER on this DATA SUFFICIENCY CERTIFICATE shall be deemed merely 

and solely as acknowledgment of receipt thereof and does not constitute or imply in any way 

an approval and/or acceptance of its contents thereby. Furthermore, such acknowledgment of 

receipt will not derogate in any way from any of the COMPANY'S rights, including its rights as 

stipulated in the CONTRACT.  

IN WITNESS WHEREOF, this DATA SUFFICIENCY CERTIFICATE is executed by the 

CONTRACTOR on this ______ day of _______, 20__. 

____________________________           __________ 

                                                                                       CONTRACTOR                            Date 

The COMPANY hereby acknowledges the receipt of the DATA SUFFICIENCY CERTIFICATE on the 

date set forth below. 

      ____________________________           __________ 

                                                                                       COMPANY                                   Date 



   
 

  Page 32 of 33 
469092 

 

ANNEX 8 – TEST OF INSPECTION TOOLS CERTIFICATE  

 

This test of inspection tools certificate (the "TEST OF INSPECTIONS TOOLS CERTIFICATE") is 

hereby provided to the COMPANY by the CONTRACTOR, in respect of _______________________ 

[State the applicable INSPECTION TOOL, herein, the "INSPECTION TOOL"], in accordance with the 

CONTRACT, and nothing herein shall derogate in any way from any of the terms and conditions 

contained in the CONTRACT.  

 

All expressions in this TEST OF INSPECTIONS TOOLS CERTIFICATE shall retain the meanings 

ascribed to them in the CONTRACT and in the TENDER DOCUMENTS, unless expressly provided 

otherwise herein; 

The CONTRACTOR hereby declares warrants and confirms to the COMPANY as follows: 

15. The CONTRACTOR has performed, with respect to the INSPECTION TOOL, a TEST OF 

INSPECTION TOOL, as required and in accordance with the TECHNICAL VOLUMES and 

with the CONTRACT, and hereby certifies and confirms that the INSPECTION TOOL is intact, 

calibrated, conforms with the requirements of the TECHNICAL VOLUMES and the 

CONTRACT and with the best international industry practice. 

16. The CONTRACTOR hereby acknowledges and agrees that the signature of the COMPANY 

and/or the ENGINEER on this TEST OF INSPECTION TOOL CERTIFICATE shall be deemed 

merely and solely as acknowledgment of receipt thereof and does not constitute or imply in 

any way an approval and/or acceptance of its contents thereby. Furthermore, such 

acknowledgment of receipt will not derogate in any way from any of the COMPANY'S rights, 

including its rights as stipulated in the CONTRACT.  

IN WITNESS WHEREOF, this test of inspection tool certificate is executed by the CONTRACTOR on 

this ______ day of _______, 20__.  

 ____________________________           __________                                                 

                                                                                       CONTRACTOR                         Date 

 

The COMPANY hereby acknowledges the receipt of the TEST OF INSPECTION TOOL 

CERTIFICATE on the date set forth below. 

 ____________________________           __________                                                 

                                                                                       COMPANY                         Date 
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ANNEX 9 – FINAL ACCEPTANCE CERTIFICATE 

 

Date:_______________ 

 

To: _________________ 

(The "CONTRACTOR") 

 

This is to confirm that on              the CONTRACTOR became eligible to receive the FINAL 

ACCEPTANCE CERTIFICATE pursuant to Clause 16 of the TECHNICAL VOLUMES of the 

CONTRACT dated ___________, and in accordance with the requirements thereof. 

The above confirmation shall not in any way derogate from the provisions of the CONTRACT and from 

other obligations of the CONTRACTOR there-under.              

 

 

__________________________________ 

Israel Natural Gas Lines Company Ltd. 


